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Addendum No. 4

Dear Contractor:
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SACRAMENTO
COUNTY IN AND NEAR CITRUS HEIGHTS ON ROUTE 80 BETWEEN MADISON AVENUE OVERCROSSING AND

0.3 MILES WEST OF SOUTH ROSEVILLE OVERCROSSING AND ON ROUTE 244 BETWEEN WATT AVENUE
AND AUBURN BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, November 30, 2011.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.
And to revise the Federal Minimum Wages with Modification Number 33 dated 11/04/2011.

Project Plan Sheets 1, 3, 4, 6, 8, and 13 are revised. Copies of the revised sheets are attached for substitution for the like-
nurnbered sheets.

Project Plan Sheets 11A, 11B, 11C, 11D, 11E, 11F, 11G, 11H, 111, 11J, 11K, 11L, 11M, 11N and 110 are added. Copies of
the added sheets are attached for addition to the project plans.

In the Notice to Bidders, the twelfth paragraph is revised as follows:

"The estimated cost of the project is $ 7,000,000."
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In the Special Provisions, Section 10-1.11, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection "LATE
REOPENING OF CLOSURES," the second paragraph is revised as follows:

"For each 10-minute interval, or fraction thereof past the time specified to reopen the closure, the Department will deduct
the amount per interval shown below from moneys due or that may become due the Contractor under the contract.
Damages are limited to 5 percent of project cost per occurrence and will not be assessed when the Engineer requests that
the closure remain in place beyond the scheduled pickup time.

Type of Facility Route or Segment Period Damages/interval
)]

Mainline [-B0 & SR-244 1st half hour $1400/ 10 minutes
2nd half hour $2100/ 10 minutes
2nd hour and $2800/ 10 minutes
beyond

In the Special Provisions, Section 10-1.13, "TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE," subsection
"STATIONARY LANE CLOSURE," the following paragraph is added after the second paragraph:

"The 1,700-foot section of a lane closure, shown along lane lines between the 1,000-foot lane closure tapers on the
standard plans entitled "Traffic Control System for Lane Closures on Freeways and Expressways" and "Traffic Control
System for Lane and Complete Closures on Freeways and Expressways" shall not be used.”

In the Special Provisions, Section 10-1.17, "REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING
(HAZARDQOUS WASTE)," is deleted.

In the Special Provisions, Section 10-1.25, "SEAL EXISTING CONCRETE PAVEMENT JOINT," subsection
"MATERIALS," sub-subsection "Backer Rods," the first paragraph and the sub-heading is deleted.

in the Special Provisions, Section 10-1.25, "SEAL EXISTING CONCRETE PAVEMENT JOINT," subsection "PREPARE
JOINTS IN EXISTING CONCRETE PAVEMENT," the first paragraph is revised as follows:

"Transverse pavement joint seals shall be liquid sealant and shall be as shown on the plans. Longitudinal joint seals shall
be liquid sealant and shall be as shown on the plans.”

In the Special Provisions, Section 10-1.25, "SEAL EXISTING CONCRETE PAVEMENT JOINT," subsection "PREPARE
JOINTS IN EXISTING CONCRETE PAVEMENT," sub-subsection "Backer Rod Installation,” the first paragraph and the
sub-heading is deleted.

In the Special Provisions, Section 10-1.27, "GRIND AND GROOVE EXISTING CONCRETE PAVEMENT," subsection
"CONSTRUCTION," sub-subsection "Payment," the second paragraph is revised as follows:

"Full compensation for providing traffic control for the Engineer to perform inspections and quality control testing shall
be considered as included in the contract price paid for the work involving grind and groove existing concrete, and no
additional compensation will be allowed therefor."
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In the Special Provisions, Section 10-1.10, "MAINTAINING TRAFFIC,"” Traffic Charts No. 1 to 6 are revised as attached.

In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES", subsection "COLD PLANE ASPHALT
CONCRETE PAVEMENT," is revised as attached.

In the Special Provisions, Section 10-1.205, "MINOR HOT MIX ASPHALT," is added as attached.

In the Special Provisions, Section 10-1.24, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)," is
revised as attached.

In the Bid book. in the "Bid Ttem List,” Item 11, 14, 16, 21, 22 and 23 is revised. Items 36 and 37 are added. Item 35 is
deleted as attached.

To Bid book holders:

Replace the entire pages of the "Bid Item List" in the Bid book with the attached revised pages of the Bid Item List. The
revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. [lolders who have already mailed their book will be contacted to arrange
for the return of their book. '

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-2F0404

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

A /:(/ Y. E &
¥ - i Y o i _,Lg*,{‘

A G A L

JODY JONES ol

“District Director

Attachments



Chart No. 1
Freeway/Expressway Lane Requirements

County: SAC | Route/Direction: I-80/ EB |PM: 12.4-18.0

Closure Limits: I- 80/EB -PM Sac /11.5- PLA /0.7

FROM HOUR TO HOUR 241 23 456 7 8 9101112131415161718 192021222324

Mondays through Thursdays I 1 0 5= O 1 2 312
Fridays LI LY B2 3

Saturdays .48 1 [ I 0 2

Sundays 2L EFL (122 3212

Legend:

1 ’ Provide at least one through freeway lane, not less than 11 feet in width, open in direction of travel.
2 I Provide at least two through freeway lanes, not less than 11 feet in width, open in direction of travel.
3 I Provide at least three through freeway lanes, not less than 11 feet in width, open in direction of travel.

| Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:
At least 4 lanes are available on direction of travel.
Adjacent ramp closures will be allowed during lane closure and as directed by the Engineer.
-See Lane closure restriction for designated legal holidays and special days table in maintain traffic of
these special provisions for additional closure restrictions.

CONTRACT NO. 03-2F0404
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Chart No. 2
Freeway/Expressway Lane Requirements

County: SAC | Route/Direction: I-80/WB [PM: 12.4-18.0

Closure Limits: I- 80/WB -PM Sac /11.5- PLA /0.7

FROM HOUR TO HOUR 241 234567 8 9101112131415161718192021 222324

Mondays through Thursdays L]111]1]2 31212
Fridays I|1|11]1 2
Saturdays .51 1 1 O 0 Sy 2
Sundays 2101 EL R 3 3|2]2

Legend:
1 | Provide at least one through freeway lane, not less than 11 feet in width, open in direction of travel.

Provide at least two through freeway lanes, not less than 11 feet in width, open in direction of travel.
3 | Provide at least three through freeway lanes, not less than 11 feet in width, open in direction of travel.

| Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:
At least 4 lanes are available on direction of travel.
Adjacent ramp closures will be allowed during lane closure and as directed by the Engineer.

See Lane closure restriction for designated legal holidays and special days table in maintain traffic of
these special provisions for additional closure restrictions.

CONTRACT NO. 03-2F0404
REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 16, 2011




Chart No. 3
Freeway/Expressway Lane Requirements

County: SAC | Route/Direction: SR 244 EB/WB  |PM: 0.0-1.1

Closure Limits: SR 244/NB - PM 0.0-1.1

FROM HOUR TO HOUR 241 23456 7 8 91011121314151617181920212223 24

Mondays through Thursdays LI i o ] o R o L 2011111
Fridays I T S O i s 1|1

Saturdays I8 0 0 S 0 0 ) Il

Sundays 1 e e 2 2(111]1

Legend:

1 | Provide at least one through freeway lane, not less than 11 feet in width, open in direction of travel.

2 | Provide at least two through freeway lanes, not less than 11 feet in width, open in direction of travel.

| Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:

At least 2 lanes are available on direction of travel.

See Lane closure restriction for designated legal holidays and special days table in maintain traffic of
these special provisions for additional closure restrictions.

CONTRACT NO. 03-2F0404 _
REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 16, 2011



Chart No. 4
Complete Ramp Closure Hours/Ramp Lane Requirements

County: SAC | Route/Direction: I-80/EB [PM: 12.4-18.0

Closure Limits: EB I-80 off - ramp to Greenback Lane & Elkhorn Blvd.
EB I-80 on - ramp From Greenback Lane.
EB I-80 on - ramp From Elkhorn Blvd.
EB I-80 off - ramp to Antelope Rd.
EB I-80 loop on - ramp from Antelope Rd.

FROM HOUR TO HOUR 241 2 3 45 6 7 8 91011121314151617181920212223 24

Mondays Through Thursdays [C|C|C|C|C|C c¢lc
Fridays c|C|C|C|cC|C C
Saturdays C|C|C[C|C|C|C C
Sundays clelejeclecicic|c c|C
Legend:
C | Ramp may be closed completely
| No work permitted
REMARKS:
e Only one ramp can be closed at a time at this interchange, all other ramps have to be open for public
traffic.

e  When a ramp is closed, public traffic shall be detoured to the preceding ramp or next ramp and detour
must be available and in place.
Auxiliary lane closure is allowed during ramp closure as directed by the Engineer.
See Lane Closure Restriction for Designated Legal Holidays and Special Days Table in Maintain
Traffic of these special provisions for additional closure restrictions.

CONTRACT NO. 03-2F0404
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Chart No. 5
Complete Ramp Closure Hours/Ramp Lane Requirements

County: SAC | Route/Direction: I-80/WB |PM: 12.4-18.0

Closure Limits: WB I-80 off - ramp to Antelope Rd.
WB I1-80 loop on - ramp from E. Antelope Rd.
WB I-80 on- ramp from W. Antelope Rd.
WB I-80 off - ramp to Greenback Lane & Elkhorn Blvd.
WB I-80 loop on - ramp From Greenback Lane.
WB I-80 on - ramp From Elkhorn Blvd.

FROM HOUR TO HOUR 241 2 3 456 7 8 91011121314151617181920212223 24

Mondays Through Thursdays |C ClC

C
c|C
ciC Cc|C

Fridays L
Saturdays (134
C

olNolNelNe!
O Q| O O
O] Q] O] O
Q| al ol o
Qo ol o

Sundays

Legend:
(3 | Ramp may be closed completely

| No work permitted

REMARKS:
Only one ramp can be closed at a time at this interchange, all other ramps have to be open for public
traffic. '

e When a ramp is closed, public traffic shall be detoured to the preceding ramp or next ramp as directed
by the Engineer, and detour must be available and in place.

e  Auxiliary lane closure is allowed during ramp closure as directed by the Engineer.
See Lane Closure Restriction for Designated Legal Holidays and Special Days Table in Maintain
Traffic of these special provisions for additional closure restrictions.

CONTRACT NO. 03-2F0404
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Chart No. 6
Complete Ramp Closure Hours/Ramp Lane Requirements

County: SAC | Route/Direction: SR 244 / WB [PM: 0.0-1.1

Closure Limits:
EB I-80 on- ramp from WB /SR 244,

FROM HOUR TO HOUR 241 2 3 456 7 8 91011121314151617 181920212223 24

Mondays Through Thursdays |C|C|C|C|C crele
Fridays clelelelele C
Saturdays Clelclelere)e C
Sundays cl|clcj|c|ciciclc c|c|c

Legend:

¢ | Ramp may be closed completely

! No work permitted

REMARKS:
Only one ramp can be closed at a time, all other ramps have to be open for public traffic.

e  When a ramp is closed, public traffic shall be detoured as in the detour plans or as directed by the
Engineer, and detour must be available and in place when ramp is closed.

e  Auxiliary lane closure is allowed during ramp closure as directed by the Engineer.

e See Lane Closure Restriction for Designated Legal Holidays and Special Days Table in Maintain Traffic
of these special provisions for additional closure restrictions.

CONTRACT NO. 03-2F0404
REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 16, 2011



10-1.18 COLD PLANE ASPHALT CONCRETE PAVEMENT
GENERAL

Summary
This work includes cold planing existing asphalt concrete pavement.

Sequencing and Scheduling
Schedule cold planing activities so that not more than 72 hours elapses between the time the pavement is cold planed and
the HMA is placed.
No cold planed area shall remain exposed during weekend traffic periods and Designated Legal Holidays and Special
Days.

MATERIALS

HMA for temporary tapers must be of the same quality as the HMA used elsewhere on the project or comply with
"Minor Hot Mix Asphalt" of these special provisions.

CONSTRUCTION
General
Perform planing of asphalt concrete pavement without the use of a heating device to soften the pavement.

Cold Planing Equipment
Cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width. If the only available cutter head width is wider
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do not cold plane
until the Engineer approves your request.

2. Equipped with automatic controls to control the longitudinal grade and transverse slope of the cutter head and:

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and 1 piece unit. The entire length must be used
in activating the sensor.

2.2. Ifreferencing from existing pavement, the cold planing machine must be controlled by a self-contained grade
reference system. The system must be used at or near the centerline of the roadway. On the adjacent pass
with the cold planing machine, a joint matching shoe may be used.

Equipped to effectively control dust generated by the planing operation.
Operated so that no fumes or smoke is produced.

Bullet tooth tools with tungsten carbide steel cutting tips.

A maximum tool spacing of 1/4 inch.

. New tools at the start of the job.

Replace broken, missing, or worn machine teeth.

NovAw

Grade Control and Surface Smoothness

Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result in a neat and
uniform surface. Do not damage remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when measured with a
12-foot straightedge parallel with the centerline. The transverse slope of the planed surface must not vary more than 0.03
foot from the straightedge when placed at right angles to the centerline.

A drop-off of more than 0.15 foot is not allowed between adjacent lanes open to public traffic.

CONTRACT NO. 03-2F0404
REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 16, 2011



Temporary HMA Tapers

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided before opening to
traffic, construct a temporary HMA taper. HMA for temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (Horizontal: Vertical) or flatter to the
level of the planed area

Compacted by any method that will produce a smooth riding surface

Completely removed before placing the permanent surfacing. The removed material must be disposed of outside the
highway right of way in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the
Highway Right of Way," of the Standard Specifications.

2
3.

Disposal of Planed Material

The Contractor shall submit to the Engineer a Debris and Dust Removal Plan for acceptance 14 days prior to beginning
cold plane operations. The Debris and Dust Removal Plan shall be a written detail of how the Contractor proposes to remove
and control debris and dust during and after cold plane operations, including number and type of equipment used and timing
of the operations on a daily basis, and shall include the contact information for the Contractor's Claim or Loss Control Agent.

Remove cold planed material concurrent with planing activities, within 50 feet of the planer or as ordered.

Dispose of planed material and under Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the
Standard Specifications.

MEASUREMENT AND PAYMENT

Cold plane asphalt concrete pavement is measured by the square yard.

The contract price paid per square yard for cold plane asphalt concrete pavement includes full compensation for
furnishing all labor, materials, tools, equipment, the Debris and Dust Removal Plan, and incidentals, and for doing all the
work involved in cold planing asphalt concrete surfacing and disposing of planed material, including constructing,
maintaining, removing temporary HMA tapers if applicable, as specified in the Standard Specifications and these special
provisions and as directed by the Engineer.

Full compensation for removal of thermoplastic traffic stripe, painted traffic stripe, and pavement marking in areas of
cold plane asphalt concrete is included in the contract price paid for cold plane asphalt concrete and no separate payment will
be made therefor.

CONTRACT NO. 03-2F0404
REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 16, 2011



10-1.205 MINOR HOT MIX ASPHALT
GENERAL

Summary

This work includes producing hot mix asphalt (HMA) at a central mixing plant and placing it as specified.

MATERIALS

For minor HMA:

1. Do not submit a job mix formula.

2. Choose the 3/8-inch or 1/2-inch HMA Type A or Type B aggregate gradation under Section 39-1.02E, "Aggregate,"
of the Standard Specifications.

3. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate gradation and 6.0 percent for 1/2-inch
aggregate gradation.

4. Choose asphalt binder Grade PG 64-10, PG 64-16, or PG 70-10 under Section 92, "Asphalts,” of the Standard

Specifications.

Tack coat must comply with Section 39, "Hot Mix Asphalt," of the Standard Specifications.

MEASUREMENT AND PAYMENT

The contract item price paid per ton for minor hot mix asphalt includes full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in minor hot mix asphalt complete in place
including tack coat, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as
directed by the Engineer.

CONTRACT NO. 03-2F0404
ADDED PER ADDENDUM NO. 4 DATED NOVEMBER 16, 2011



10-1.24 REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)
GENERAL
Summary

This work includes removing existing concrete pavement and underlying cement treated base and constructing rapid
strength concrete (RSC) pavement.
Comply with Section 40, "Concrete Pavement,” of the Standard Specifications.

Definitions

early age: Time less than 10 times the concrete's final set time.
final set time: Time a specific penetration resistance of 4,000 psi is achieved, determined under ASTM C 403.
opening age: Time the concrete achieves the specified strength for opening to traffic.

Submittals
Mix Design
At least 10 days before use in a trial slab, submit a mix design for RSC that includes:

Opening age

Proposed aggregate gradation

Proportions of hydraulic cement and aggregate

Types and amounts of chemical admixtures

Maximum time allowed between batching and placing

Range of ambient temperatures over which the mix design is effective

Final set time

Any special instructions or conditions such as water temperature requirements

89 5 On bh e L9 B e

Submit more than 1 mix design to plan for ambient temperature variations anticipated during RSC placement. Each mix
design must have a maximum ambient temperature range of 18 °F.

Submit modulus of rupture development data for each mix design. You may use modulus of rupture development data
from laboratory-prepared samples. The testing ages for modulus of rupture development data must include 1 hour before
opening age, opening age, one hour after opening age, 24 hours, 7 days, and 28 days.

Trial Slab '
Submit split aggregate samples taken during trial slab construction.
Calibration Testing Certificates of Compliance

Submit a Certificate of Compliance under Section 6-1.07, "Certificates of Compliance," of the Standard Specifications
with each delivery of aggregate, cement, and admixtures to be used for calibration tests. Submit certified copies of the
weight of each delivery. The Certificate of Compliance must state the source of materials used for the calibration tests is
from the same source to be used in the work. The Certificate of Compliance must be signed by your authorized
representative.

Cement and Admixtures

At least 45 days before intended use, submit a sample of cement from each proposed lot and samples of proposed
admixtures in the quantities ordered by the Engineer.

During RSC pavement operations, submit uniformity reports for hydraulic cement at least once every 30 days to the
Transportation Laboratory, Attention: Cement Laboratory. Uniformity reports must comply with ASTM C 917, except
testing age and water content may be modified to suit the particular material.

CONTRACT NO. 03-2F0404
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Quality Control and Assurance
Pre-operation Conference

Meet with the Engineer at a pre-operation conference at a mutually agreed time and place. Make the arrangements for
the conference facility. Discuss methods of performing the work.

Pre-operation conference attendees must sign an attendance sheet provided by the Engineer. The pre-operation
conference must be attended by your:

Project superintendent
Project manager

Quality control manager
Paving foreman

Concrete plant manager
Concrete plant operator
Personnel performing saw cutting and joint sealing
Plant inspector

Paving machine operators
10. Inspectors

11. Samplers

12. Testers

13. Subcontractor's workers

CRNAL A LN

Do not start paving activities including test strips until the listed personnel have attended a pre-operation conference.
The purpose of the pre-operation conference is to familiarize personnel with the project's requirements. Items to be
discussed include the processes for:

Production
Transportation
Placement
Replacing pavement
Contingency plan
Sampling
Testing
Quality Control Managers

For the project, designate a lead Quality Control Manager (QCM) and assistant QCM.

The lead QCM must hold current American Concrete Institute (ACI) certification as "Concrete Field Testing Technician-
Grade I" and "Concrete Laboratory Testing Technician-Grade II." Assistant QCMs must hold current ACI certification as
"Concrete Field Testing Technician-Grade I" and either "Concrete Laboratory Testing Technician-Grade I" or "Concrete
Laboratory Testing Technician-Grade I1."

The QCM responsible for the production period involved must review and sign the sampling, inspection, and test reports
before submittal to the Engineer. At least 1 QCM must be present for:

PR A Sl b

Each stage of mix design

Trial slab construction

Production and construction of RSC

Meetings with the Engineer relating to production, placement, or testing.

T s ]

A QCM must not be a member of this project's production or paving crews, an inspector, or a tester. A QCM must have
no duties during the production and placement of RSC except those specified.

CONTRACT NO. 03-2F0404
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Quality Control Inspection, Sampling, and Testing

Perform quality control sampling, testing, and inspection throughout RSC production and placement. Before any
sampling and testing, give the Engineer at least 2 business days notice. Give the Engineer unrestricted access to your quality
control inspectors, samplers, testers, and laboratories. Submit testing results within 15 minutes of testing completion.
Record inspection, sampling, and testing on the forms acceptable to Engineer and submit them within 48 hours of
completion of each paving shift and within 24 hours of 7-day modulus of rupture tests.

Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in proper working
condition. Perform sampling under California Test 125.

Testing laboratories and testing equipment must comply with the Department's Independent Assurance Program.

Trial Slabs

Before starting work on replacement concrete pavement, complete one trial slab for each rapid strength concrete mix
design. Trial slabs demonstrate that you are capable of producing replacement concrete pavement in compliance with the
specifications within the specified time periods including delivery, placement, finishing, and curing times, and under similar
atmospheric and temperature conditions expected during replacement operations.

During trial slab construction, sample and split the aggregate for gradings, cleanness value, and sand equivalent testing.

The trial slab must be at least 10' x 20'. If the planned replacement pavement thickness is less than 10 inches, the trial
slab thickness must be at least 9 inches. If the planned replacement pavement thickness is greater than 10 inches, the trial
slab thickness must be at least 10 inches. If the thickness of some planned slab replacements is greater than 10 inches and
some are less than 10 inches, construct 1 trial slab 10 inches thick and another 9 inches thick. Place trial slabs near the job
site at a mutually-agreed location that is neither on the roadway nor within the project limits.

Within 20 minutes after rapid strength concrete delivery for trial slabs, fabricate test beams under California Test 524.
Use beams to determine early age and 7-day modulus of rupture values.

Cure beams fabricated for early age testing so that the monitored temperatures in the beams and the trial slab are always
within 5 °F. Monitor and record the internal temperatures of trial slabs and early age beams at intervals of at least 5 minutes.
Install thermocouples or thermistors connected to strip-chart recorders or digital data loggers to monitor the temperatures.
Temperature recording devices must be accurate to within +2 °F. Measure internal temperatures at 1 inch from the top, 1
inch from the bottom, and no closer than 3 inches from any edge until early age testing is completed.

Cure beams fabricated for 7-day testing under California Test 524 except place them into sand at a time that is from 5 to
10 times the final set time, or 24 hours, whichever is earlier.

Nine-inch thick trial slabs must have an early age modulus of rupture of not less than 400 psi and a 7-day modulus of
rupture of not less than 600 psi. Ten-inch thick trial slabs must have an early age modulus of rupture of not less than 333 psi
and a 7-day modulus of rupture of not less than 600 psi.

Dispose of trial slabs and test specimens for trial slabs under Section 7-1.13, "Disposal of Material Outside the Highway
Right of Way," of the Standard Specifications.

Production Process Control and Quality Control Testing

Contingency plan equipment and personnel must be present at the job site.

During production of RSC, sample and test aggregates at least once for every 650 cubic yards of RSC produced, but not
less than once per placement shift. Test aggregates for compliance with gradations, cleanness value, and sand equivalent
specifications.

At least once for every 650 cubic yards of RSC produced, but not less than twice per placement shift, sample and test for:

Yield

Penetration
Air content
Unit weight

bl ol ol

During placement of RSC, fabricate beams and test for modulus of rupture within the first 30 cubic yards, at least once
every 130 cubic yards, and within the final truckload.

If the Engineer requests, submit split samples and fabricate test beams for the Engineer's testing.

For determining early age modulus of rupture, cure beams under the same conditions as the pavement until 1 hour before
testing. Cure beams fabricated for the 7-day test under California Test 524. The Engineer uses modulus of rupture test
results for accepting or rejecting the replacement pavement and pay factor adjustment for low modulus of rupture.

CONTRACT NO. 03-2F0404
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Dispose of materials resulting from the construction of the test beams, temporary roadway structural section, and rejected
replacement pavement under Section 7-1.13, "Disposal of Material Qutside the Highway Right of Way," of the Standard
Specifications.

Weighmaster Certificates

Weighmaster certificates for RSC, regardless of the proportioning method used, must include the information necessary
to trace the manufacturer and the manufacturer's lot number for the cement being used. If proportioned into fabric containers,
the weighmaster certificates for the cement must contain date of proportioning, location of proportioning, and actual net draft
cement weight. If proportioned at the pour site from a storage silo, the weighmaster certificates must contain date of
proportioning, location of proportioning, and the net draft cement weight used in the load.

Engineer's Acceptance for Modulus of Rupture

RSC pavement must develop a minimum modulus of rupture of 400 psi before opening to traffic. RSC pavement must
develop a minimum modulus of rupture of 600 psi 7 days after placement. The Engineer may accept RSC pavement that
does not attain the specified moduli of rupture as specified in "Pay Factor Adjustment for Low Modulus of Rupture." The
Engineer determines the modulus of rupture by testing 3 beam specimens under California Test 524 and averaging the
results. You may fabricate beam specimens using an internal vibrator under ASTM C 31. No single test represents more
than that day's production or 100 cubic vards, whichever is less.

If modulus of rupture at early age is determined using beam specimens, cure them under atmospheric conditions that are
within 5 °F of the pavement. The Engineer determines modulus of rupture at other ages using beams cured and tested under
California Test 524 except place them in sand from 5 to 10 times the final set time or 24 hours, whichever is earlier. The
Engineer performs the testing to determine modulus of rupture values of the RSC pavement.

Pay Factor Adjustment for Low Modulus of Rupture

If planned replacement pavement thickness is less than 10 inches, the Engineer adjusts payment for RSC for modulus of
rupture as follows: :

1. Payment for RSC with a modulus of rupture of 400 psi or greater before opening to traffic and 7-day modulus of
rupture of 600 psi or greater is not adjusted.

2. Payment for RSC with a 7-day modulus of rupture less than 500 psi is not adjusted and no payment is made.
Remove this RSC and replace it at your expense with RSC that complies with the specifications.

3. Payment for RSC with a modulus of rupture less than 300 psi before opening to traffic is not adjusted and no
payment is made. Remove this RSC and replace it at your expense with RSC that complies with the specifications.

4. Payment for RSC with a modulus of rupture of 300 psi or greater before opening to traffic and a 7-day modulus of
rupture greater than or equal to 500 psi is reduced by the percentage in the pay table for the quantity represented by

the tests.
Percentage Pay Table
Modulus of Rupture (psi) at opening 7-Day Modulus of Rupture (psi)
to traffic Greater than or | Less than 600 and greater | Less than 550 and greater
equal to 600 than or equal to 550 than or equal to 500

Greater than or equal to 400 100% 95% 90%

Less than 400 and greater than 95% 95% 90%

or equal to 350

Less than 350 and greater than 80%* 80%* 80%"

or equal to 300

a

The Engineer rejects any RSC area that develops 1 or more transverse cracks within 21 days after placement.
Remove this RSC at your expense and replace it with RSC that complies with the specifications. A transverse
crack is a crack running from one longitudinal edge of the panel to the other.
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Where planned replacement pavement nominal thickness is 10 inches or greater, the Engineer adjusts payment for RSC
for low modulus of rupture tests as follows:

1. RSC with modulus of rupture of 333 psi or greater before the lane is opened to the traffic and 7-day modulus of
rupture of 600 psi or greater is not adjusted.

2. Payment for RSC with a 7-day modulus of rupture of less than 500 psi is not adjusted and no payment is made.
Remove this RSC and replace it at your expense with RSC that complies with the specifications.

3. Payment for RSC with modulus of rupture of less than 260 psi before opening to traffic is not adjusted and no
payment is made. Remove this RSC and replace it at your expense with RSC that complies with the specifications.

4. Payment for RSC with modulus of rupture of 260 psi or greater before opening to traffic and a 7-day modulus of
rupture greater than or equal to 500 psi will be reduced by the percentage in the pay table for the quantity
represented by the tests.

Percentage Pay Table
Modulus of Rupture (psi) at opening 7-Day Modulus of Rupture (psi)
to traffic Greater than or | Less than 600 and greater Less than 550 and greater
equal to 600 than or equal to 550 than or equal to 500

Greater than or equal to 333 100% 95% 90%

Less than 333 and greater than 95% 95% 90%

or equal to 290

Less than 290 and greater than 80%" 80%" 80%"

or equal to 260

Note:

?  The Engineer rejects any RSC area that develops 1 or more transverse cracks within 21 days after placement.

Remove this RSC at your expense and replace it with RSC that complies with the specifications. A transverse
crack is a crack running from one longitudinal edge of the panel to the other.

MATERIALS

Temporary Roadway Structural Section
Aggregate Base

Aggregate base for temporary roadway structural section must be produced from any combination of broken stone,
crushed gravel, natural rough-surfaced gravel, reclaimed concrete and sand. Grading of aggregate base must comply with the
3/4-inch maximum grading specified in Section 26-1.024, "Class 2 Aggregate Base," of the Standard Specifications.

Hot Mix Asphalt

For hot mix asphalt:

1.

2.

3.

Choose the 3/8-inch or 1/2-inch HMA Type A or Type B aggregate gradation under Section 39-1.02E, "Aggregate,"
of the Standard Specifications.

Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate gradation and 6.0 percent for 1/2-inch
aggregate gradation.

Choose asphalt binder Grade PG 64-10, PG 64-16, or PG 70-10 under Section 92, "Asphalts," of the Standard
Specifications.

Bond Breaker

Bond breaker must be one of the following:

B b

White curing paper under ASTM C 171

White opaque polyethylene film under ASTM C 171, except that the minimum thickness must be 6 mils
Paving asphalt, Grade PG 64-10, under Section 92, "Asphalts,” of the Standard Specifications

Curing compound (5) under Section 90-7.01b, "Curing Compound Method," of the Standard Specifications
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Rapid Strength Concrete
Section 40-3.03, "Proportioning," and Section 90-1.01, "Description,” of the Standard Specifications do not apply to
RSC.
Choose the combined aggregate grading for RSC from either the 1-1/2 inch maximum or the 1-inch maximum combined
grading under Section 90-3.04, "Combined Aggregate Gradings," of the Standard Specifications.
Produce RSC with hydraulic cement. Hydraulic cement must comply with ASTM C 219 and:

Hydraulic Cement

Test Description Test Method Requirement
Contraction in air California Test 527, W/C Ratio = 0.39 +0.010 0.053 %, max.
Mortar expansion in water ASTM C 1038 0.04 %, max.
Soluble chloride® California Test 422 0.05 %, max.
Soluble sulfates® California Test 417 0.30 %, max.
Thermal stability California Test 553 60 %, min.
Compressive strength @ 3 days ASTM C 109 2,500 psi

Note:
? Perform test on a cube specimen fabricated under ASTM C 109. Cure the specimen at least 14 days and
then pulverized to 100 percent passing the No. 50 sieve.

You may use Type C accelerating chemical admixtures as specified in Section 90-4, "Admixtures," of the Standard
Specifications. In addition to the admixtures listed on the Department's current list of approved admixtures, you may request
citric acid or borax. If used, include chemical admixtures in any specified testing.

CONSTRUCTION
Removing Existing Pavement

The Engineer determines the exact limits of replace concrete pavement.

Remove existing concrete pavement and replaced it with concrete pavement within the same work period. If you remove
existing pavement and you are unable to construct, finish, and cure concrete pavement before the specified traffic opening
time, construct a temporary roadway structural section.

Saw cut the outline of concrete pavement to be removed with a power-driven saw except where adjacent to an asphalt
concrete shoulder. Do not saw cut within concrete pavement slabs more than 2 days before concrete pavement slab removal.
If you saw cut in work shifts that are before the actual removal work shift, do not make saw cuts parallel or diagonal to the
traveled way. Saw cut so that traffic will not dislodge any pieces or segments.

Remove concrete pavement by non-impacting methods. Remove each pavement panel in 1 or more piece without
disturbing or damaging the underlying base.

Inside the sawed outline, do not impact the surface within 18 inches of pavement to remain in place. Remove pavement
and base without damage to pavement remaining in place.

Dispose of removed materials under Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the
Standard Specifications. :

The finished surface of the remaining material must not extend above the grade established by the Engineer.

Temporary Roadway Structural Section

Place hot mix asphalt where existing pavement is replaced for construction of a temporary roadway structural section.
The quantity must be equal to the quantity of pavement removed during the work shift. If you place temporary roadway
structural section, it must be maintained and later removed as the first order of work when replace concrete pavement
activities resume. The temporary roadway structural section must consist of hot mix asphalt-RSC not conforming to the
specifications may be used for temporary roadway structural section with the Engineer's approval.

Spread and compact hot mix asphalt by methods that produce a well-compacted, uniform base, with a surface of uniform
smoothness, texture and density. Surfaces must be free from pockets of coarse or fine material. You may spread hot mix
asphalt each in one layer. The finished surface of hot mix asphalt must not vary more than 0.05 foot from the lower edge of a
12-foot long straightedge placed parallel with the centerline and must match the elevation of existing concrete pavement
along the joints between the existing pavement and temporary surfacing.

, CONTRACT NO. 03-2F0404
REVISED PER ADDENDUM NO. 4 DATED NOVEMBER 16, 2011



When no longer required, dispose of standby material or stockpiled material for temporary roadway structural sections
under Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Rapid Strength Concrete
General

Concrete pavement penetration specified in Section 90-6.06, "Amount of Water and Penetration," of the Standard
Specifications does not apply to RSC.

RSC must develop the specified opening age and 7-day modulus of rupture strengths.

Proportioning

Weighing, measuring, and metering devices used for proportioning materials must comply with Section 9-1.01,
"Measurement of Quantities," of the Standard Specifications.

For central batch plants, indicators for weighing and measuring systems such as over and under dials must be grouped so
that each indicator's smallest increment can be accurately read from the control point of the proportioning operation. In
addition, indicators for weighing and measuring cement batched from a remote weighing system must be placed so that each
indicator can be accurately read from the control point of the proportioning operation.

Weighing equipment must be insulated from other equipment's vibration or movement. When the plant is operating,
each draft's material weight must not vary from the designated weight by more than the specified tolerances. Each scale
graduation must be 0.001 of the usable scale capacity.

Aggregate must be weighed cumulatively. Equipment for weighing aggregate must have a zero tolerance of 0.5 percent
of the aggregate's designated total batch weight. Equipment for the separate weighing of the cement must have a zero
tolerance of £0.5 percent of the cement's designated individual batch draft. Equipment for measuring water must have a zero
tolerance of £0.5 percent of the water's designated weight or volume.

The weight indicated for any individual batch of material must not vary from the preselected scale setting by more than:

Batch Weight Tolerances

Material Tolerance
Aggregate £1.0 percent of designated batch weight
Cement +0.5 percent of designated batch weight
Water +1.5 percent of designated batch weight or volume

Proportioning consists of dividing the aggregate into the specified sizes and storing them in separate bins, and then
combining the aggregate with cement and water. Proportion dry ingredients by weight. Proportion liquid ingredients by
weight or volume.

Handle and store aggregates under Section 90-5.01, "Storage of Aggregates," of the Standard Specifications. Proportion
liquid admixtures under Section 90-4.10, "Proportioning and Dispensing Liquid Admixtures," of the Standard Specifications.

Control aggregate discharged from several bins with gates or mechanical conveyors. The means of discharge from the
bins and from the weigh hopper must be interlocked so that no more than 1 bin can discharge at a time, and the weigh hopper
cannot be discharged until the required quantity from each of the bins has been deposited in the weigh hopper.

At the time of batching, dry and drain aggregates to a stable moisture content. Do not proportion aggregates with visible
separation of water from the aggregate during proportioning. At the time of batching, the free moisture content of fine
aggregate must not exceed 8 percent of its saturated, surface-dry weight.

If the proportioning plant has separate supplies of the same size group of aggregate with different moisture content,
specific gravity, or surface characteristics affecting workability, exhaust 1 supply before using another supply.

Keep cement separated from the aggregate until discharged into the mixer. When discharged into the mixer, cement
must be free of lumps and clods. Before reuse, clean fabric containers used for transportation or proportioning of cement.

Weigh systems for proportioning aggregate and cement must be individual and distinct from other weigh systems. Each
weigh system must have a hopper, a lever system, and an indicator.
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For batches with a volume of 1 cubic yard or more, proportioning must comply with one of the following methods:

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for transportation to the pour site.
Proportion ingredients under Section 90-5, "Proportioning,” of the Standard Specifications.

2. Batch the ingredients except the cement at a central batch plant and charge them into a mixer truck for transportation
to a cement silo and weigh system, which must proportion cement for charging into the mixer truck.

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer truck for transportation to
a location where pre-weighed containerized cement is added to the mixer truck. The cement pre-weighing operation
must utilize a platform scale. The platform scale must have a maximum capacity of 2.75 tons with a maximum
graduation size of 1 pound. Pre-weigh cement into a fabric container. The minimum amount of cement to be
proportioned into any single container must be 1/2 of the total amount required for the load of RSC being produced.

When ordered by the Engineer, determine the gross weight and tare weight of truck mixers on scales designated by the
Engineer.

Install and maintain in operating condition an electrically actuated moisture meter. The meter must indicate on a readily
visible scale the changes in the fine aggregate moisture content as it is batched. The meter must have a sensitivity of 0.5
percent by weight of the fine aggregate.

Obtain the Engineer's acceptance before mixing water into the concrete during hauling or after arrival at the delivery
point. If the Engineer accepts additional water be incorporated into the concrete, the drum must revolve not less than 30
revolutions at mixing speed after the water is added and before starting discharge. Measure water added to the truck mixer at
the job site through a meter in compliance with Section 9-1.01, "Measurement of Quantities," of the Standard Specifications.

Bond Breaker

Place bond breaker between replacement pavement and existing lean concrete base, cement treated base, or new base
replacement layer.

If you use curing paper or polyethylene film, place it in a wrinkle free manner. Overlap adjacent sheets a minimum of 6
inches.

If you use curing compound or paving asphalt, before application remove foreign and loose materials remaining from
slab removal.

If you use paving asphalt, do not add water before applying asphalt to the base surface. Apply the paving asphalt in one
even application at a rate from 0.02 to 0.10 gallon per square yard over the entire base surface area. Do not place concrete
pavement until the paving asphalt has cured.

If you use curing compound, apply it in 2 separate applications. Apply each application evenly at a rate from 0.07 to
0.11 gallon per square yard over the entire base surface area.

Spreading, Compacting, and Shaping

The specifications for pavement thickness in Section 40, "Concrete Pavement," of the Standard Specifications do not
apply.

You may use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. Side forms must be
of sufficient rigidity, both in the form and in the connection with adjoining forms, that movement will not occur under forces
from subgrading and paving equipment or from the pressure of concrete.

Side forms must remain in place until the pavement edge no longer requires the protection of forms. Clean and oil side
forms before each use.

After you deposit the RSC on the subgrade, consolidate RSC with high-frequency internal vibrators. Consolidate
adjacent to forms and across the full paving width. Place RSC as nearly as possible to its final position. Do not use vibrators
for extensive shifting of RSC.

Spread and shape RSC with powered finishing machines supplemented by hand finishing.

After you mix and place RSC, do not add water to the surface to facilitate finishing. Use surface finishing additives as
recommended by the manufacturer of the cement after their use is approved by the Engineer.

Joints

Before placing RSC against existing concrete, place 1/4-inch thick commercial quality polyethylene flexible foam
expansion joint filler across the original transverse and longitudinal joint faces and extend the excavation's full depth. Place
the top of the joint filler flush with the top of the pavement. Secure joint filler to the joint face of the existing pavement to
prevent the joint filler from moving during the placement of RSC.
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Construct transverse contraction joints in pavement widenings to match the spacing and skew of the contraction joints in
the adjacent existing pavement. Where the existing transverse contraction joint spacing in an adjacent lane exceeds 15 feet,
construct an additional transverse contraction joint midway between the existing joints. Complete sawing of contraction
joints within 2 hours of completion of final finishing. Cut contraction joints a minimum 2-3/4 inches deep.

Final Finishing
If the Engineer determines by visual inspection the final texturing may not comply with the specifications for coefficient
of friction, the Engineer tests to determine coefficient of friction. Open the pavement to traffic and allow 5 days after
concrete placement for the Department to test for coefficient of friction. If pavement does not comply with the specifications
for coefficient of friction, groove the pavement under Section 42-1.02, "Construction,” of the Standard Specifications.
Perform grooving before the installation of any required edge drains adjacent to the areas to be grooved.
Profiles of the completed pavement surface and the Profile Index specified in Section 40-1.03], "Profilograph Test
Procedure," of the Standard Specifications are not required. The Engineer measures smoothness with a straightedge.
Straightedge smoothness specifications do not apply to the pavement surface within 12 inches of existing concrete
pavement except you must place a straightedge longitudinally with the midpoint coincident with the transverse contact joint.
Correct pavement at contact joints not in compliance with straightedge smoothness specifications within 48 hours by
grinding.
Curing Method
Use the curing method recommended by the manufacturer of the cement for replacement pavement.

Replace Existing Pavement Delineation

Replace any existing pavement delineation removed, obliterated, or damaged by the work involved in replacing concrete
pavement. Comply with the specifications for new delineation.

MEASUREMENT AND PAYMENT

Replace concrete pavement (Rapid Strength Concrete) is measured and paid for in the same manner specified for
concrete pavement in Sections 40-4.01, "Measurement," and 40-4.02, "Payment," of the Standard Specifications.

The Engineer adjusts payment for replace concrete pavement (Rapid Strength Concrete) in compliance with "Pay Factor
Adjustment for Low Modulus of Rupture."

Full compensation for the pre-operation conference and removing existing pavement delineation markers is included in
the contract price paid per cubic yard for replace concrete pavement (Rapid Strength Concrete) and no additional
compensation will be allowed therefor.

Full compensation for removing and disposing of existing concrete pavement and underlying base, constructing trial
slabs, production, process and quality control assurance, inspection, sampling, and testing, furnishing and placing bond
breaker, furnishing and disposing of standby materials for temporary roadway structural section, constructing, maintaining,
removing, and disposing of temporary roadway structural section, removing, maintaining, and replacing pavement
delineation markersare included in the contract price paid per cubic yard for replace concrete pavement (Rapid Strength
Concrete) and no additional compensation will be allowed therefor.

If RSC does not conform to the mix design requirements or the specifications, the Engineer orders you to provide extra
samples and testing. The Engineer determines the costs for sampling, fabricating, transporting, and testing extra samples
under Section 4-1.03D, "Extra Work," of the Standard Specifications. If the extra samples do not comply with the
specifications, these costs are at your expense. If the extra samples comply with the specifications, the Engineer pays you for
these costs.
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BID ITEM LIST

03-2F0404
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. [ Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS
PATH METHOD) LUMP SUM | LUMP SUM
2 070018 | TIME-RELATED OVERHEAD WDAY 120
3 074016 | CONSTRUCTION SITE LS
MANAGEMENT LUMP SUM | LUMP SUM
4 074017 | PREPARE WATER POLLUTION LS
CONTROL PROGRAM LUMP SUM LUMP SUM
5 074032 | TEMPORARY CONCRETE WASHOUT | EA 1
FACILITY
6 074041 STREET SWEEPING LS
LUMP SUM LUMP SUM
7 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM LUMP SUM
8 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
9 128650 | PORTABLE CHANGEABLE MESSAGE | LS
SIGN LUMP SUM LUMP SUM
10 150771 REMOVE ASPHALT CONCRETE DIKE | LF 750
11 153103 | COLD PLANE ASPHALT CONCRETE |SQYD 48,100
PAVEMENT
12 190110 | LEAD COMPLIANCE PLAN LS
LUMP SUM | LUMP SUM
13 374002 | ASPHALTIC EMULSION (FOG SEAL | TON 41
COAT)
14 374207 | CRACK TREATMENT LNMI 45
15 390095 | REPLACE ASPHALT CONCRETE CY 1,350
SURFACING
16 390137 | RUBBERIZED HOT MIX ASPHALT TON 2,460
(GAP GRADED)
17 390138 | RUBBERIZED HOT MIX ASPHALT TON 790
(OPEN GRADED)
18 394048 | PLACE ASPHALT CONCRETE DIKE LF 750
(TYPEE)
19 397005 | TACK COAT TON 20
20 401108 | REPLACE CONCRETE PAVEMENT X 790
(RAPID STRENGTH CONCRETE)
3
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[tem | Item Item Description Unit of Estimated Unit Price Item Total
No. [ Code Measure Quantity
21 413115 SEAL JOINT (EXISTING CONCRETE LF 363,000

PAVEMENT)
22 420201 GRIND EXISTING CONCRETE SQYD 49,200

PAVEMENT
23 021742 GRIND AND GROOVE EXISTING SQYD 280,000

CONCRETE PAVEMENT
24 840504 4" THERMOPLASTIC TRAFFIC LF 141,000

STRIPE
25 840506 | 8" THERMOPLASTIC TRAFFIC LF 13,800

STRIPE
26 840508 8" THERMOPLASTIC TRAFFIC LF 10,400

STRIPE (BROKEN 12-3)
27 840515 THERMOPLASTIC PAVEMENT SQFT 1,380

MARKING
28 840525 4" THERMOPLASTIC TRAFFIC LF 247,000

STRIPE (BROKEN 36-12)
29 840526 4" THERMOPLASTIC TRAFFIC LE 6,990

STRIPE (BROKEN 17-7)
30 850111 PAVEMENT MARKER EA 8,630

(RETROREFLECTIVE)
31 860090 MAINTAINING EXISTING TRAFFIC LS

MANAGEMENT SYSTEM ELEMENTS LUMP SUM | LUMP SUM

DURING CONSTRUCTION
32 021743 REMOVE TRAFFIC MONITORING |

STATION (COUNT) LUMP SUM | LUMP SUM
33 021744 REPLACE LOOP DETECTORS LS

LUMP SUM LUMP SUM

34 021745 MODIFY WEIGH STATION BYPASS LS

SYSTEM LUMP SUM LUMP SUM
35 BLANK
36 390136 | MINOR HOT MIX ASPHALT TON 20
37 999990 MOBILIZATION LS

LUMP SUM LUMP SUM
TOTAL BID: $
4
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